Pawlet STP BP22(16) Design RFQ Addendum 1
Response to Questions
Date Issued: Friday, March 1, 2024

1) If the grant application is available | would appreciate a copy. From my brief research, | understand
VHB's and F&Q's proposals were rejected by the Town. I'd like to see construction, mpm, design
engineer, and construction engineer costs in the grant to determine if the grant values are inline
with today's costs.

Response: The grant application is not shared during the procurement phase. That said, the Pawlet STP
BP20(12) Scoping Study does include a detailed project cost estimate for this phase of Pawlet’s
pedestrian improvements, which served as the basis for their grant application. The Town is sensitive to
the fact that today’s costs may not align with the scoping estimate.

2) Ifthe STP BP20(12) scoping study is available, | would appreciate a copy.

Response: The RFQ has a hyperlink to the study — see Ill. Project Description.

3) The project would be adding load to the existing bridge; was this discussed in the study?

Response: Yes, the State-owned bridge number 73 is discussed in the study. The Town is willing to
entertain alternatives that meet the project purpose and need.

4) The project is within a class Il state highway. Has VTrans (District) been consulted on the proposed
improvements?

Response: VTrans, including District 1, were consulted when developing the study. No additional
consultation with VTrans District 1 has occurred since completion of the scoping phase.

5) Is it possible to share the fees proposed previously by VHB and Fuss & O’Neill?

Response: No, we are not able to share the proposals, including fees, submitted previously under the
At-the-Ready procurement process.



